webier.

webierstudio.com
contact@webierstudio.com
+91 9257565709

Proposal & Quotation

Full Stack

Prepared For: Samuel Lowe (Coast Road Capital)

Date: October 16, 2026

Validity: 14 Days

PROJECT OVERVIEW

This project involves a comprehensive full-stack web development for Coast Road Capital, a leader in railway logistics, to establish a modern and highly functional online presence. We will deliver a robust platform, enhancing user engagement and operational efficiency through production-ready tools and a scalable architecture. This solution is designed to provide Coast Road Capital with a powerful digital asset capable of future expansion and seamless content management.

SCOPE OF WORK

Homepage Development

- Modern, intuitive design reflecting Coast Road Capital's brand identity.
- Clear navigation to key sections and services, highlighting core offerings.
- Optimized for initial user engagement and information delivery.

About Us Page

- Detailed company history, mission, and values statement.
- Highlighting key personnel and industry expertise.
- Reinforcing trust and authority within the railway logistics sector.

Contact Page

- Multiple communication channels including a contact form, phone, and email.
- Integration with Google Maps for location clarity, with optimized usage.
- Professional and accessible for client inquiries and support.

Book a Call Feature

- Streamlined scheduling interface for client consultations and appointments.
- Direct integration with internal calendars for efficient management.
- Enhancing client engagement and facilitating lead generation.

Quote Tools Enhancement

- Refinement and optimization of existing quote functionalities for accuracy.
- Ensuring full production readiness, robust performance, and data integrity.
- Responsive design implementation for seamless mobile accessibility and usage.

Cost Estimator (Phase 2)

- Interactive tool enabling clients to estimate project costs independently.
- Backend logic for accurate and dynamic calculation based on user inputs.
- User-friendly interface for input submission and clear result display.

3D Track Layout Visualization (Phase 2)

- Advanced interactive visualization of railway track layouts.
- Utilizing modern browser-based 3D rendering technologies.
- Providing clients with a clear, immersive understanding of project scope.

Content Management System (CMS) (Phase 3)

- Intuitive client-facing interface for effortless content updates.
- Empowering Coast Road Capital to manage website text, images, and media.
- Reducing reliance on developers for routine content changes and updates.

Admin Panel (Phase 3)

- Secure backend interface for managing website data, users, and settings.
- Tools for overseeing quote requests and cost estimator usage.
- Centralized control for site administrators to maintain operational efficiency.

TECH STACK & TECHNOLOGIES

- Frontend developed with React.js for a dynamic and highly responsive user experience.
- Backend API services built with Node.js and Express.js for robust data handling and business logic.
- MongoDB NoSQL database utilized for flexible and scalable data storage across all features.
- Implementation of responsive design principles to ensure optimal performance and accessibility on all devices.
- Development of secure RESTful APIs to power interactive tools like the quote system and cost estimator.
- Integration of a custom Content Management System (CMS) and admin panel for client-side content updates.

PROJECT TIMELINE

Estimated Total Delivery Time: **14-28 working days**

Phase 1

Discovery & UX

Requirements gathering, wireframing, and initial user flow design.

Phase 2

UI Design

Creating high-fidelity mockups and establishing the visual design system.

Phase 3

Development

Frontend and backend implementation, integrating core features.

Phase 4

Testing & Launch

QA testing, bug fixing, and final deployment to production.

EXCLUSIONS

- Logo Design

CLIENT RESPONSIBILITIES

- Providing timely feedback on milestones within 48 hours.
- Supplying brand assets, copywriting, or high-res images.
- Ensuring availability for scheduled check-ins.
- Providing access to necessary third-party accounts.

COST SUMMARY

DESCRIPTION	AMOUNT
Total Project Cost	**$1,500.00**
Advance Payment Needed (50%)	**-$750.00**
Remaining Balance (Due before launch)	**$750.00**
Monthly Retainer (Post-launch maintenance)	**$100.00 / month**

PAYMENT TERMS

- An advance payment of **$750.00** is required to initiate the project.
- The remaining balance of **$750.00** is due upon project completion, prior to final handover.
- A monthly retainer of **$100.00** will be invoiced at the beginning of each month post-launch for ongoing maintenance.
- Payments are accepted via Bank Transfer, PayPal, or Wise.

COMPLIMENTARY SUPPORT

We provide **30 days of complimentary technical support** post-launch to ensure everything runs smoothly. This covers bug fixes and critical performance issues but does not include new feature development.

ADDITIONAL NOTES

This project includes up to 2 rounds of revisions during the design phase. Any major scope additions after project initiation may affect timeline and cost.

PROJECT ACCEPTANCE

By signing below, you agree to the scope, timeline, and payment terms outlined in this quotation.

ACCEPTED BY (CLIENT)

Samuel Lowe Date: ___/___/20__

PREPARED BY (AGENCY)

Webier Studio Date: October 16, 2026